
 
 

Section 00 72 13.1 
Supplementary Conditions  

Of The Contract For Construction 
For Construction Manager at Risk (CMR) 

Page 1 of 2 
 

CT DAS – 5000 General Conditions (Rev. 07.12.17) Standard Form For All CMR Projects 
 

Supplementary Conditions of the Contract for Construction 
For Construction Manager at Risk (CMR) 

Department of Administrative Services  Construction Services 
State of Connecticut 

1.0 Supplementary Conditions: 
1.1 These Supplementary Conditions modify the State of Connecticut, Department of Construction Services, Section 

00 72 13 General Conditions of the Contract for Construction for Construction Manager at Risk (CMR) (Rev. 
05.02.14 ), and other provisions of the Contract Documents as indicated below.  All provisions which are not so 
modified remain in full force and effect.  

1.2 The terms used in these Supplementary Conditions which are defined in the Section 00 72 13 General Conditions 
of the Contract for Construction for Construction Manager at Risk (CMR) (Rev. 05.02.14), have the meanings 
assigned to them in the General Conditions.  

2.0 Section 00 72 13 General Conditions Of The Contract For Construction For Design - Bid – Build: 
2.1 ADD: Subsection 3.6 to ARTICLE 3 CORRELATION OF CONTRACT DOCUMENTS, as follows: 

3.6 In accordance with Public Act No. 13-247 (Effective June 19, 2013), wherever the term "Commissioner 
of Construction Services" is used in the “Bidding Documents” or “Project Manual” the term "Commissioner 
of Administrative Services" shall be substituted in lieu thereof; and wherever the term "Department of 
Construction Services" is used in “Bidding Documents” or “Project Manual”, the term "Department of 
Administrative Services" shall be substituted in lieu thereof. 

2.2 DELETE: Subsection 28.2 in its entirety from ARTICLE 28 PARTIAL PAYMENTS. 
ADD: Subsection 28.2 to ARTICLE 28 PARTIAL PAYMENTS, as follows: 
28.2 In making such Application For Payment for the Work, there shall not be more than seven and one-half 

percent (7.5%) deducted from the amount of each Application for Payment to be retained by the Owner 
as Retainage until Final Completion.  
28.2.1 At fifty percent (50%) completion of the Work the Retainage shall be reduced to five percent 

(5%).  All subsequent Applications for Payment shall be subject to five percent (5%) Retainage.  
Upon Substantial Completion, and in the Commissioner’s sole discretion and based upon the 
factors set forth in Section 28.3, the Retainage may be reduced upon the request of the 
Contractor and recommendation of the CT DAS Project Manager.  In the event of a reduction in 
Retainage to below five percent (5%), the minimum Retainage withheld shall not be less than 
the CT DAS Project Manager’s estimate of the remaining Work or two and one-half percent 
(2.5%), whichever is greater.  All requests for Retainage Reduction shall be done on CT DAS 
Form 7048 General Contractor Retainage Reduction Request, which can be found at the 
end of the General Conditions. 

28.2.2 Subsequent to Substantial Completion, in limited circumstances, at the sole discretion of the 
Commissioner and based upon factors set forth in subsection 28.3, a reduction of Retainage 
below two and one-half percent (2.5%) may be considered. 

28.2.3 A “Good” Contractor’s Performance Evaluation score shall be defined as a minimum total score 
of sixty percent (60%). 

2.3 ADD: Subsections DEFINITIONS to ARTICLE 1 DEFINITIONS, as follows: 
2.3.1 DELETE: 1.71 in its entirety from ARTICLE 1 DEFINITIONS. 

ADD: Subsection 1.71 to ARTICLE 1 DEFINITIONS, as follows: 
1.71 WORK: The construction and services required by the Contract Documents, and including all 

labor, materials, equipment and services provided or to be provided by the Contractor to fulfill 
the Contractor’s obligations.  The Work may constitute the whole or a part of the Project and 
“Work Phase”. 

ADD: Subsection 1.72 to ARTICLE 1 DEFINITIONS, as follows: 
1.72 WORK PHASE: Construction of the Project by sequence or time intervals, which may include 

but not be limited to separate Construction Start Dates, Substantial Completion Dates, 
Application for Payments, Change Orders, Liquidated Damages, Retainage, and Subcontractors 
for each Work Phase. 
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2.4 DELETE: Appendix 1 in its entirety. 
ADD: New Appendix 1, as follows: 

 
 

 
7050 

Construction Manager at Risk (CMR) 
Retainage Reduction Request 

(Sample)  
 Page 2 of 1 
  

To: Department of Administrative Services (DAS) Construction Services 
Office of Legal Affairs, Policy and Procurement 
450 Columbus Blvd, Suite 1302 – North Tower 
Hartford, CT 06103 

  

From: GC’s Name Construction Manager at Risk (CMR). 
    

Subject: DAS Project Number: DAS Project Number  
   

 Reduction of Retainage for: Subcontractor Name Percent 00.0 % of project completion. 
   

Date: Click or tap to enter a date.  
   

   

 

In accordance with the General Conditions, Article 28 Progress Payments, 
  

 CMR’s Name , 
     

hereby requests a reduction of retainage on behalf of their subcontractor Subcontractor Name Percent  00.0 % of project  
    completion. 
     

The following list of items required under the General Conditions is in compliance with the terms of the contract and has been verified by the 
Construction Manager at Risk (CMR). 
 

 

   

 ☐ DAS Construction Services Contractor Performance Evaluation Score is a minimum of Sixty (60%) Percent. 
 ☐ Timely submission of an appropriate and complete CPM Schedule and Schedule of Values, in compliance with the Contract requirements 

and the prompt resolution of the Owner’s and/or A/E’s comments on the submitted material resulting in an appropriate basis for progress 
of the Work 

 ☐ Timely and proper submission of all required Contract Document submissions including but not limited to Shop Drawings, material 
certificates, material samples and the prompt resolution of the Owner’s and/or A/E’s comments on the submitted material resulting in an 
appropriate progress of the Work. 

 ☐ Proper and adequate supervision and home office support of the Project. 

 ☐ The Work completed to date has been installed or finished in a manner acceptable to the Owner. 

 ☐ The progress of the Work is consistent with the approved CPM Schedule. 

 ☐ All approved credit Change Orders have been invoiced. 

 ☐ All Change Order requests for pricing are current. 

 ☐ The CMR has and is maintaining a clean worksite in accordance with the Contract Documents. 

 ☐ All Subcontractor payments are current at the time of reduction request. 

 ☐ CMR is compliant with set-aside provisions of the contract. 
   

 

        

Construction Manager at Risk (CMR) Certification:       
  (Written Name)  (Signature)  (Date)  
        

Project Manager Recommendation:       
  (Written Name)  (Signature)  (Date)  
       

DAS Chief Engineer or Authorized Representative:       
  (Written Name)  (Signature)  (Date)  

END 
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